STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
°ROPCSALS | SSUED 25

09/ 20/ 01
07-053394

07-LA-210-34.9/36. 3

DI SADVANTAGED BUSI NESS ENTERPRI SE -
6, 922, 000

FUND TOTAL

HB311

WUMBER OF BI DDERS 6 ENG NEERS EST
>ROGRAM ELEMENTS SND
Bl D RANK BI D TOTAL BI

1 5,582, 511. 50

2 5,719, 902. 00

3 6, 199, 033. 00

4 6,301, 731. 50

5 6, 750, 639. 10

BI D

SUMMARY

DEPARTNMENT

I'N LOS ANGELES COUNTY | N DUARTE
FROM 0. 3 KM EAST OF MOUNTAI N AVENUE
TO 0.4 KM VEST OF ROUTE 210/ 605
SEPARATI ON

SOUNDWALLS

6,170, 666. 00

DDER | D

18. 0%

AMOUNT  UNDER

TOTAL NUMBER OF WORKI NG DAYS

588, 154. 50

OF TRANSPORTATI ON

Bl D245

PAGE 1

09/ 24/ 01
CONTRACT CODE 'B '
105 CONTRACT | TEMS

FEDERAL Al D ACI M 210-1(760) 35E

400

PERCENT UNDER EST 9.53

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

MACRO Z TECHNOLOGY COVPANY

1616 E 17TH STREET
SANTA ANA CA 92705

CHUMO CONSTRUCTI ON | NC

14425 JOANBRI DGE STREET
BALDW N PARK CA 91706- 1747

LAPCO I NC

1381 WARNER AVE SUl TE F

TUSTIN CA 92780
GRI FFI TH COVPANY

P O BOX 2150

SANTA FE SPRINGS CA 90670

C A RASMUSSEN | NC

2360 SHASTA WAY

SIM VALLEY CA 93065

FAX

FAX

FAX

FAX

FAX

714 564-1130
00561313
714 564-1144

626 960-9502
00387331
626 960- 3887

714 259-7904
00603052
714 259-7952

562 929-1128
00000088
562 929-3799

805 527-9330
00254681
805 527-2318



07-053394

Bl D245
07-LA-210-3 PAGE 2
09/ 20/ 01 09/ 24/ 01
6 7,014, 929. 00 1 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037
I NC 00676575
10722 ARROW RTE STE 716 FAX 909 944-3112

RANCHO CUCAMONGA CA 91730



07- 053394
07-LA-210-3
09/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
09/ 24/ 01

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALCORN FENCE

SUN VALLEY CA

cCGO

RANCHO CUCAMONGA CA
DI VERSI FI ED LANDSCAPE
W NCHESTER CA
FOUNDATI ON PI LE
FRANKLI N STEEL

SANTA FE SPRI NGS CA

| NDUSTRI AL PAVI NG

| RW NDALE CA

L JOHNSON CONSTRUCTI ON
HAWHORN CA

MOORE ELECTRIC

CORONA CA

PENHALL COVPANY

| RVINE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA
STERNDAHL ENTERPRI SES
SUN VALLEY CA

FENCE
CLEARI NG AND GR
LANDSCAPE

PILE
REI NFORCI NG STE

ASPHALT CONCRET!

MASONRY

ELECTRI CAL

UBBI NG

FONTANA CA
EL

E PAVI NG

DEMOLI TI ON ( PARTI AL)

AREA SI GNS

STRI PI NG



07- 053394
07-LA-210-3
09/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 4
09/ 24/ 01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACL
POVONA CA
ALCORN FENCE
SUN VALLEY CA
C C MYERS
RANCHO CORDOVA CA
cCGO
RANCHO CUCAMONGA CA
DYNALECTRI C
LCS ALAM TGS CA
FOUNDATI ON PI LE
FONTANA CA
GL M
RI VERSI DE CA
LANDSCAPE FX
REDONDO BEACH CA
MALCOLM DRI LLI NG
| RW NDALE CA
PENHALL COVPANY
ANAHEI M CA
REYCON
SANTA PAULA CA

CONCRETE RAI L

GUARD RAI L

STRUCTURES

CLEARI NG

ELECTRI CAL

PI LE DRI VI NG

REBAR

LANDSCAPI NG

PI LES CAST I N DRILLED HOLE
REMOVALS

SOUNDWALL BLOCK



07- 053394
07-LA-210-3
09/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
09/ 24/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE

SUN VALLEY CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA
CTM

RANCHO CORDOVA CA
CALMEX ENG NEERI NG
RI VERSI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA
FOUNDATI ON PI LE
FONTANA CA

FRANKLI N REI NFORCI NG
SANTA FE SPRINGS CA
L JOHNSON
HAWIHORNE CA
MALCOLM DRI LLI NG

| RW NDALE CA

MOORE ELECTRI CAL
CORONA CA

PENHALL COVPANY

| RVINE CA

JONTI NUED ON NEXT PAGE

FENCE AND NETAL BEAM GUARD RAI L ( PORTI ON)
CLEAR AND GRUB

BARRI ER ( PORTI ON)

ASPHALT CONCRETE ( PORTI ON)

LANDSCAPI NG ( PORTI ON)

DRI VEN PI LE ( PORTI ON)

REBAR ( PORTI ON)

SOUNDVWALL MASONRY ( PORTI ON)

CAST I N DRI LLED HOLE

ELECTRI CAL ( PORTI ON)

DEMOLI TI ON AND JO NT SEAL ( PORTI ON)



07- 053394 Bl D245

07-LA-210-3 PAGE 6
09/ 20/ 01 09/ 24/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS ( PORTI ON)
NI POMO CA
STERNDAHL ENTERPRI SES STRI PI NG ( PORTI ON)
SUN VALLEY CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALCORN FENCE METAL BEAM GUARD RAIL, CHAIN LINK CABLE RAIL AND FENCI NG
ORANGE CA
C G O CONSTRUCTI ON CLEARI NG
RANCHO CUCAMONGA CA
CTM CONCRETE BARRI ERS
FAI R OAKS CA
ECI LANDSCAPI NG
SANTA MARI A CA
FOUNDATI ON PI LE FURNI SH AND DRI VE PI LI NG
FONTANA CA
FRANKLI N STEEL REI NFORCE STEEL
SANTA FE SPRI NGS CA
L JOHNSON MASONRY WALLS
HAWIHORNE CA
MALCOLM DRI LLI NG CAST I N DRI LLI ED HOLE PI LI NG
| RW NDALE CA

JONTI NUED ON NEXT PAGE



07- 053394
07-LA-210-3
09/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 7
09/ 24/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

MOORE ELECTRI C
CORONA CA
PENHALL COVPANY
I RVINE CA
PENHALL COVPANY
| RVINE CA

3l DDER | D NAVE AND ADDRESS

ELECTRI CAL
BRI DGE AND APPOARCH SLAB, CONCRETE DEMOLI TI ON
CORI NG AND JO NT SEAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY

LI NCOLN CA

ACL

ONTARI O CA

ALCORN FENCE
ORANGE CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA
ENVI RONVENTAL ERCSI ON CONTRCL
SANTA NMARI A CA
FOUNDATI ON PI LE
FONTANA CA

FRANKLI N STEEL
SANTA FE SPRINGS CA

JONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE
CONCRETE BARRI ER
FENCE

CLEAR AND GRUB
LANDSCAPI NG

PI LI NG

REBAR



07- 053394
07-LA-210-3
09/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 8
09/ 24/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

I NDUSTRI AL  PAVI NG

| RW NDALE CA

L JOHNSON

HAWIHORNE CA

MALCOLM DRI LLI NG

| RW NDALE CA

MOORE ELECTRI C

CORONA CA

PENHALL COVPANY

I RVINE CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA
STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA
STERNDAHL ENTERPRI SES
SUN VALLEY CA

3l DDER | D NAVE AND ADDRESS

ASPHALT CONCRETE PAVI NG
MASONRY

CAST IN DRI LLED HOLE
ELECTRI CAL

DEMCLI TI ON

OVERHEAD SI GNS
CONSTRUCTI ON AREA SI GNS
STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL

POMONA CA
ALCORN FENCE
ORANGE CA

JONTI NUED ON NEXT PAGE

CONSTRUCTI ON BARRI ER ( PARTI AL)

METAL BEAM GUARD RAI L



07- 053394
07-LA-210-3
09/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 9
09/ 24/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA
DI VERSI FI ED LANDSCAPE
W NCHESTER CA
FOUNDATI ON PI LE
FONTANA CA

G L M CONTRACTORS
REDLANDS CA

L JOHNSON
HAWIHORNE CA
MALCOLM DRI LLI NG

| RW NDALE CA

MOORE ELECTRI C
CORONA CA

CLEARI NG AND GRUBI NG
| RRI GATI ON

PI LE DRI VI NG

REI NFORCI NG STEEL

CONCRETE ( PARTI AL)

CAST I N DRI LLED HOLE ( PARTIAL)

ELECTRI CAL



07- 053394 Bl D245

07- LA-210-3 CONTRACT PROPOSAL OF LOW BI DDER PAGE 10
09/ 20/ 01 09/ 24/ 01
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 Tl ME- RELATED OVERHEAD VDAY 280 1, 200. 00 336, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00* 20, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
7 (S) 120120 TYPE 111 BARRI CADE EA 18 60. 00 1, 080. 00
8 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 770 5. 50 4,235.00
9 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) MR 8 110. 00 880. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 71 25. 00 1, 775. 00
11 120200 FLASHI NG BEACON ( PORTABLE) EA 4 1, 000. 00 4,000. 00
12 129000 TEMPORARY RAI LI NG ( TYPE K) M 2, 460 45. 00 110, 700. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 130 325. 00 42, 250. 00
14 150662 REMOVE METAL BEAM GUARD RAI LI NG M 540 15. 00 8, 100. 00
15 150710 REMOVE TRAFFI C STRI PE M 160 7.00 1, 120. 00
16 150722 REMOVE PAVEMENT MARKER EA 12 10. 00 120. 00
17 150760 REMOVE S| GN STRUCTURE EA 1 5, 000. 00 5, 000. 00
18 150771 REMOVE ASPHALT CONCRETE DI KE M 2,000 20. 00 40, 000. 00
19 150806 REMOVE Pl PE M 120 105. 00 12, 600. 00
20 150820 REMOVE | NLET EA 17 625. 00 10, 625. 00
21 150823 REMOVE DOWNDRAI N EA 1 1, 500. 00 1, 500. 00
22 152390 RELOCATE ROADSI DE SI GN EA 7 275. 00 1, 925. 00
23 152398 RELOCATE SI GN STRUCTURE ( BRI DGE- MOUNTED) EA 1 5, 000. 00 5, 000. 00
24 153210 REMOVE CONCRETE M2 39 20. 00 780. 00
25 153221 REMOVE CONCRETE BARRI ER M 72 75. 00 5, 400. 00
26 153531 ACCESS OPENI NG, SOFFI T EA 1 1, 500. 00 1, 500. 00
27 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 9, 500. 00* 9, 500. 00
28 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 10, 000. 00* 10, 000. 00
29 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 120, 000. 00* 120, 000. 00
30 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 960 90. 00 86, 400. 00
(AERI ALLY DEPCSI TED LEAD)
31 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 25, 000. 00* 25, 000. 00
32 (F) 192001 STRUCTURE EXCAVATI ON VB 1, 854 95. 00 176, 130. 00
33 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 619 145. 00 89, 755. 00
34 (F) 192051 STRUCTURE EXCAVATI ON ( TYPE- Y) VB 452 15. 00 6, 780. 00
(AERI ALLY DEPOSI TED LEAD)
35 (F) 193001 STRUCTURE BACKFI LL VB 1, 694 15. 00 25, 410. 00



07- 053394 Bl D245

07- LA-210-3 CONTRACT PROPOSAL OF LOW BI DDER PAGE 11
09/ 20/ 01 09/ 24/ 01
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 493 65. 00 32, 045. 00
37 (S) 200001 HI GHMAY PLANTI NG LS LUMP SUM 25, 500. 00* 25, 500. 00
38 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 9, 000. 00* 9, 000. 00
39 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 180, 000. 00* 180, 000. 00
40 (S) 022132 EXTEND EXI STI NG CROSSOVER M 28 400. 00 11, 200. 00
a1 260210 AGGREGATE BASE ( APPROACH SLAB) VB 10 250. 00 2,500. 00
42 260301 CLASS 3 AGGREGATE BASE VB 340 55. 00 18, 700. 00
43 390103 ASPHALT CONCRETE ( TYPE B) TONN 2,510 70. 00 175, 700. 00
44 394049 PLACE ASPHALT CONCRETE DI KE (TYPE F) M 160 90. 00 14, 400. 00
45 490753 FURNI SH PI LI NG ( CLASS 625) M 260 70. 00 18, 200. 00
46 (S) 490754 DRI VE PI LE ( CLASS 625) EA 38 2,000. 00 76, 000. 00
47 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 5, 580 100. 00 558, 000. 00
PI LI NG ( BARRI ER)
48 (S) 022133 760 MM CAST- | N- DRI LLED HOLE CONCRETE M 49 350. 00 17, 150. 00
PI LI NG ( BARRI ER)
49 (SF)510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 119 295. 00 35, 105. 00
50 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 236 775. 00 182, 900. 00
51 048674 STRUCTURAL CONCRETE, APPROACH SLAB VB 102 550. 00 56, 100. 00
(TYPE R MOD)
52 (F) 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) VB 268 575. 00 154, 100. 00
53 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) Vel 30 1, 000. 00 30, 000. 00
54 510800 PAVI NG NOTCH EXTENSI ON VB 2 4,000. 00 8, 000. 00
55 (SF) 511070 RI PPED TEXTURE ( REI NFORCI NG BAR) M2 268 35. 00 9, 380. 00
56 511106 DRI LL AND BOND DOVEL M 100 135. 00 13, 500. 00
57 (S) 515072 CORE CONCRETE (0 - 50 MV) M 1 400. 00 400. 00
58 (S) 515076 CORE CONCRETE (201 MM - 250 M) M 1 650. 00 650. 00
59 (F) 517961 SOUND WALL (BARRI ER) ( MASONRY BLOCK) M2 6, 709 165. 00 1, 106, 985. 00
60 (S) 519120 JONT SEAL (MR 15 MV M 36 65. 00 2, 340. 00
61 (SF)520101 BAR REI NFORCI NG STEEL KG 14,132 3.25 45, 929. 00
62 (SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 44, 350 1.10 48, 785. 00
63 (S) 520117 WELDED HEADED BAR REl NFORCEMENT EA 182 17.00 3, 094. 00
64 (SF)540103 MEMBRANE WATERPROOFI NG MR 12 200. 00 2, 400. 00
65 (F) 560218 FURNI SH S| GN STRUCTURE ( TRUSS) KG 9, 450 6. 00 56, 700. 00
66 (SF)560219 INSTALL SI GN STRUCTURE ( TRUSS) KG 9, 450 .25 2, 362. 50
67 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 6 1, 100. 00 6, 600. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
68 (S) 561010 1070 MM CAST- | N- DRI LLED- HOLE M 6 1, 300. 00 7, 800. 00

CONCRETE PI LE (SI GN FOUNDATI ON)



07- 053394 Bl D245

07- LA-210- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
09/ 20/ 01 09/ 24/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

69 650069 450 MM REI NFORCED CONCRETE PI PE M 85 155. 00 13, 175. 00

70 664010 300 MM CORRUGATED STEEL Pl PE M 3 100. 00 300. 00
(2.01 MM THI CK)

71 664015 450 MM CORRUGATED STEEL PI PE M 15 125. 00 1, 875. 00
(2.01 MM THI CK)

72 690166 450 MM CORRUGATED STEEL PI PE DOWNDRAI N M 7 200. 00 1, 400. 00
(2.01 MM THI CK)

73 731521 M NOR CONCRETE (S| DEWALK) MR 87 35.00 3, 045. 00

74 ('SF) 750007 FRAME AND GRATE EA 17 350. 00 5, 950. 00

75 802589 1.5 M CHAI N LI NK GATE (TYPE CL-1.8) EA 6 650. 00 3, 900. 00

76 (S) 832001 METAL BEAM GUARD RAI LI NG M 23 200. 00 4, 600. 00

77 839481 CONCRETE BARRI ER ( TYPE 50) M 34 300. 00 10, 200. 00

78 022134 CONCRETE BARRI ER ( TYPE 50F) M 38 500. 00 19, 000. 00

79 (SF) 839521 CABLE RAI LI NG M 6 85. 00 510. 00

80 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 3 3, 250. 00 9, 750. 00

81 839725 CONCRETE BARRI ER ( TYPE 736) M 6 1.00 6. 00

82 022135 CONCRETE BARRI ER ( TYPE 736) M 15 225. 00 3, 375. 00
( MODI FI ED)

83 022136 CONCRETE BARRI ER ( TYPE 736 SV) M 1, 850 255. 00 471, 750. 00

84 048675 CONCRETE BARRI ER ( TYPE 736 MOD) M 91 115. 00 10, 465. 00

85 840560 THERMOPLASTI C TRAFFI C STRI PE M 160 15. 00 2, 400. 00
( SPRAYABLE)

86 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 12 80. 00 960. 00

87 (S) 022137 TWO - SI ZE 103 CONDUI TS M 60 100. 00 6, 000. 00
(TRENCHED I N SOl L)

88 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 2,500. 00 5, 000. 00

89 (S) 022138 SI ZE 53 | N CONCRETE BARRI ER M 1, 880 35.00 65, 800. 00

90 (S) 860767 SI ZE 32 | NNERDUCT M 3, 240 3.00 9, 720. 00

91 (S) 022139 TWD - SIZE 103 CONDUI TS M 270 100. 00 27, 000. 00
( TRENCHED | N ASPHALT)

92 (S) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) LS LUMP SUM 8, 000. 00* 8, 000. 00

93 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 12, 000. 00* 12, 000. 00

94 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 108, 000. 00* 108, 000. 00

95 (S) 022140 24 SI NGLEMODE FI BER OPTI C CABLE M 1, 540 8. 00 12, 320. 00
( MULTI PLEX)

96 (S) 022141 24 SI NGLEMODE FI BER OPTI C CABLE M 1, 540 8. 00 12, 320. 00

(VI DEO DI STRI BUTI ON)
97 (S) 867130 FI BER OPTI C SPLI CE CLOSURE EA 5 1, 500. 00 7,500. 00



07- 053394 Bl D245

07- LA-210- 3 CONTRACT PROPOSAL OF LOW BI DDER PAGE 13
09/ 20/ 01 09/ 24/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
98 (S) 867135 TW STED PAI R SPLI CE CLOSURE EA 7 1, 000. 00 7, 000. 00
99 (S) 869025 TW STED PAI R CABLE (6 PAIR) M 190 10. 00 1, 900. 00
100 (S) 869029 TW STED PAI R CABLE (50 PAIR) M 1, 620 10. 00 16, 200. 00
101 (S) 869039 COVMUNI CATI ON PULL BOX EA 10 1, 000. 00 10, 000. 00
102 (S) 869047 SPLI CE VAULT EA 2 3, 000. 00 6, 000. 00
103 (S) 022265 SYSTEM TESTI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
104 (S) 022142 TEMPORARY COMMUNI CATI ONS SYSTEM LS LUMP SUM 200, 000. 00* 200, 000. 00
105 999990 MOBI LI ZATI ON LS LUMP SUM 305, 000. 00* 305, 000. 00



TEM

©CoOoO~NOUODWNE

07-053394

07-LA-210-3

09/ 20/ 01

SUMMARY

OF

REMAI

6800.
950.
1750.
5000.
2925.
7200.
2000.
36000.
18000.
75000.
96000.
10000.
46350.
21665.
11300.
110110.
49300.
30000.
10000.
185000.

N |

Bl D245
PACGE 14
09/ 24/ 01
FI FTH
BI D AMOUNT
10, 000. 00* 10000
1, 500. 00 420000
5, 000. 00* 5000
30, 000. 00* 30000
25, 000. 00~ 25000
275, 000. 00* 275000
60. 00 1080
2.00 1540
16. 00 128
37.00 2627.
1, 000. 00 4000.
57.00 140220.
350. 00 45500.
14.00 7560.
2.00 320.
5. 00 60.
6, 300. 00 6300.
11. 00 22000.
120. 00 14400.
580. 00 9860.
1, 400. 00 1400
160. 00 1120.
2,500. 00 2500.
72.00 2808.
65. 00 4680.
1, 400. 00 1400
36, 000. 00* 36000.
18, 000. 00* 18000.
120, 000. 00~* 120000.
165. 00 158400
15, 000. 00* 15000.
65. 00 120510
53. 00 32807.
185. 00 83620.
35.00 59290.
50. 00 24650.
38, 000. 00* 38000.
10, 000. 00* 10000.
161, 000. 00* 161000.



07-053394

07-LA-210-3

09/ 20/ 01

500.
000.
236.
240.
236.
237.

250.
650.
200.
250.
350.

SUMMARY

600.

OF

REMA

1140530.
9000.
42396
44350.
3640.
1200.
47250.
23625.
6000.
6000.
10625.
450.
1875
1050.
8700.
4250.
4500.
4600.
13600.
22800.

NI NG B

| DDERS
FOURTH
AMOUNT

112.00 3136
600. 00 6000
140. 00 47600
72.00 180720
55. 00 8800
66. 00 17160
160. 00 82080
63. 00 351540
249. 00 12201
395. 00 47005
320. 00 311520
800. 00 81600
820. 00 219760
310. 00 39300
300. 00 6600
81. 00 21708
64. 00 6400
700. 00 700
000. 00 1000.
182. 00 1221038.
110. 00 3960.
3.50 49462.
1.25 55437.
30. 00 5460.
275. 00 3300.
4.80 45360.
.70 6615.
840. 00 5040.
960. 00 5760.
255. 00 21675.
590. 00 1770.
360. 00 5400.
585. 00 4095.
225.00 19575.
255. 00 4335.
710. 00 4260.
218. 00 5014.
183. 00 6222.
147.00 5586.

Bl D245
PAGE 15
09/ 24/ 01
FI FTH
AMOUNT
250. 00 7000
350. 00 3500
130. 00 44200
75. 00 188250
20. 00 3200
68. 00 17680
600. 00 60800
146. 00 814680
230. 00 11270
350. 00 41650
000. 00 236000
510. 00 52020
780. 00 209040
700. 00 51000
900. 00 7800
60. 00 16080
69. 00 6900
360. 00 360
610. 00 610.
173.00 1160657.
100. 00 3600.
3.30 46635.
1.10 48785.
20.00 3640.
132.00 1584.
8. 00 75600.
.75 7087.
670. 00 4020.
885. 00 5310.
300. 00 25500.
460. 00 1380.
460. 00 6900.
460. 00 3220.
100. 00 8700.
310. 00 5270.
660. 00 3960.
200. 00 4600.
300. 00 10200.
350. 00 13300.



07- 053394 Bl D245
07- LA-210-3 SUMMARY OF REMAINING BIDDERS PAGE 16
09/ 20/ 01 09/ 24/ 01
------------------------------- e e D LR
SECOND THI RD [ FOURTH | FI FTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
------------------------------- R R R e
81. 00 486. 00| 100. 00 600. 00| 90. 00 540. 00| 82. 00 492. 00
3, 300. 00 9900. 00| 3,500. 00 10500. 00| 3,500. 00 10500. 00| 3, 300. 00 9900. 00
1, 000. 00 6000. 00| 200. 00 1200. 00| 1.00 6. 00| 890. 00 5340. 00
327. 00 4905. 00| 200. 00 3000. 00| 1, 605. 00 24075. 00| 170. 00 2550. 00
299. 00 553150. 00| 225. 00 416250. 00| 345. 00 638250. 00| 230. 00 425500. 00
200. 00 18200. 00| 200. 00 18200. 00| 193. 00 17563. 00| 140. 00 12740. 00
5.00 800. 00| 5. 00 800. 00| 13.50 2160. 00| 4.00 640. 00
25. 00 300. 00| 10. 00 120. 00| 84. 00 1008. 00| 5. 00 60. 00
138. 25 8295. 00| 100. 00 6000. 00| 110. 00 6600. 00| 105. 00 6300. 00
5, 842. 50 11685. 00| 5, 500. 00 11000. 00| 2,750. 00 5500. 00| 2, 600. 00 5200. 00
21. 65 40702. 00| 40. 00 75200. 00| 38.50 72380. 00| 40. 00 75200. 00
3.35 10854. 00| 6. 00 19440. 00| 3.30 10692. 00| 5.70 18468. 00
187. 00 50490. 00| 115. 00 31050. 00| 110. 00 29700. 00| 113.00 30510. 00
6, 319. 00* 6319. 00| 5, 500. 00* 5500. 00| 8, 800. 00* 8800. 00| 5, 600. 00* 5600. 00
22, 515. 00* 22515. 00| 30, 000. 00* 30000. 00| 13, 200. 00* 13200. 00| 28, 000. 00* 28000. 00
88, 900. 00* 88900. 00| 90, 000. 00* 90000. 00| 118, 800. 00* 118800. 00 88, 000. 00* 88000. 00
7.50 11550. 00| 12.00 18480. 00| 8. 80 13552. 00| 12. 00 18480. 00
7.50 11550. 00| 12.00 18480. 00| 8. 80 13552. 00| 12.00 18480. 00
1, 980. 00 9900. 00| 2, 000. 00 10000. 00| 1, 650. 00 8250. 00| 1, 800. 00 9000. 00
495. 00 3465. 00| 1, 500. 00 10500. 00| 1, 100. 00 7700. 00| 1, 500. 00 10500. 00
4.80 912. 00| 30. 00 5700. 00| 11.00 2090. 00| 31. 00 5890. 00
12.70 20574. 00| 12. 50 20250. 00| 11.00 17820. 00| 11. 00 17820. 00
1, 560. 00 15600. 00| 500. 00 5000. 00| 1, 120. 00 11200. 00| 500. 00 5000. 00
3, 500. 00 7000. 00| 2, 500. 00 5000. 00| 3, 300. 00 6600. 00| 2, 600. 00 5200. 00
11, 550. 00* 11550. 00| 30, 000. 00* 30000. 00| 55, 000. 00* 55000. 00| 27, 000. 00* 27000. 00
229, 000. 00* 229000. 00| 155, 000. 00* 155000. 00| 235, 000. 00* 235000. 00| 155, 000. 00* 155000. 00
560, 000. 00* 560000. 00| 435, 000. 00* 435000. 00| 602, 880. 00* 602880. 00| 640, 000. 00* 640000. 00
5,719, 902. 00 6, 199, 033. 00 6, 301, 731. 50 6, 750, 639. 10
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| _______________________________
TEM SI XTH
| BI D AMOUNT
| _______________________________
1] 10, 000. 00* 10000. 00
2| 1, 100. 00 308000. 00
3| 3, 000. 00* 3000. 00
4| 10, 000. 00* 10000. 00
5| 24, 000. 00* 24000. 00
6 | 300, 000. 00* 300000. 00
7] 70. 00 1260. 00
8 | 5.00 3850. 00
9 | 100. 00 800. 00
10 | 30. 00 2130. 00
11 | 300. 00 1200. 00
12 | 25. 00 61500. 00
13 | 280. 00 36400. 00
14 | 14. 00 7560. 00
15 | 6. 50 1040. 00
16 | 2.00 24.00
17 | 6, 800. 00 6800. 00
18 | 5. 00 10000. 00
19 | 50. 00 6000. 00
20 | 800. 00 13600. 00
21 | 1, 200. 00 1200. 00
22 | 1, 000. 00 7000. 00
23 | 1, 500. 00 1500. 00
24 | 55. 00 2145. 00
25 | 60. 00 4320. 00
26 | 800. 00 800. 00
27 | 36, 000. 00* 36000. 00
28 | 18, 000. 00* 18000. 00
29 | 120, 000. 00* 120000. 00
30 | 200. 00 192000. 00
31 | 10, 000. 00* 10000. 00
32 | 200. 00 370800. 00
33 | 75. 00 46425. 00
34 | 200. 00 90400. 00
35 | 70. 00 118580. 00
36 | 70. 00 34510. 00
37 | 40, 000. 00* 40000. 00
38 | 12, 000. 00* 12000. 00
|

160, 000. 00  160000. 00
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